

ADDENDUM NO. 2
WESTBANK WALKWAY PHASE 1A
CITY OF CELINA, OHIO

Issuance Date: 4-21-09

BID DATE APRIL 24, 2009 AT 11:00 A.M.

The following items are to clarify the construction documents for this project:

GENERAL NOTES AND CLARIFICATIONS:

- The 48-inch culvert pipe shown in the plans shall be HDPE dual wall.

SPECIFICATIONS:

- NONE

DRAWINGS:

- NONE

END OF ADDENDUM NO. 2

SECTION 00300 BID FORM
WESTBANK WALKWAY PROJECT - PHASE 1A

ITEM	UNIT OF	APPROX.	UNIT	TOTAL
NO. DESCRIPTION	MEASURE	QTY.	COST	COST
BASE BID ITEMS				
SPEC CONCRETE TRANSPORT AND PLACEMENT (This scope of work includes the cleaning, preparation, loading, transportation, and placement of the stockpiled concrete from the Mersman site to the breakwater starting at the City's new water intake building.)	LUMP	1	\$ _____	\$ _____
SPEC BRICK TRANSPORT AND PLACEMENT (This scope of work includes the cleaning, preparation, loading, transportation, and placement of the stockpiled brick from the Mersman site to the breakwater starting at the City's new water intake building.)	LUMP	1	\$ _____	\$ _____
203 ROCK EMBANKMENT ODOT UNGRADED TYPE A, AS REQUIRED	TON	100	\$ _____	\$ _____
203 ROCK EMBANKMENT ODOT TYPE D, AS REQUIRED	TON	250	\$ _____	\$ _____
203 ROCK EMBANKMENT ODOT #1 STONE	TON	100	\$ _____	\$ _____
205 ROCK EMBANKMENT ODOT # 2 STONE	TON	100	\$ _____	\$ _____
304 ROCK EMBANKMENT ODOT #57 STONE	TON	450	\$ _____	\$ _____
603 48" STEEL CULVERT PIPE	LF	180	\$ _____	\$ _____
608 6" CONCRETE WALK	S.F.	600	\$ _____	\$ _____
TOTAL BASE BID AMOUNT				\$ _____
ALTERNATE #1 - FISHING PIERS REMOVAL				
SPEC REMOVAL OF EXISTING FISHING PIERS	EA	30	\$ _____	\$ _____
ALTERNATE #2 - USE OF OFF-ROAD VEHICLES				
SPEC ADD/DEDUCT FOR THE USE OF OFF-ROAD VEHICLES IN-LIEU OF LICENSED STREET VEHICLES.	LS	1	\$ _____	\$ _____
ALTERNATE #3 - CONTRACT TIME EXTENSION				
SPEC ADD/DEDUCT FOR THE EXTENSION OF THE DATE OF SUBSTANTIAL COMPLETION (CALENDAR DAYS FROM NOTICE TO PROCEED ____)	LS	1	\$ _____	\$ _____

DOCK SUPPLIERS WHO HAVE BUILT TO ODNR SPECIFICATIONS

JANUARY, 2007

1. Atlantic-Meeco, Inc.
8262 Ninety Second St.
Alto, MI 49302
ATTN: Bob Strode
Phone: 616-891-7078
Fax: 616-891-7079
Cell: 616-450-6269
E-mail: rstrode_49333@yahoo.com
2. Galva-Foam Marine Industries
436 Sough State Hwy 7
Camdenton, MO 65020
ATTN: Mick Plemmons
Phone: 800-346-3323 or 573-346-3323
Fax: 573-346-4025
Cell: 573-216-3655
E-mail: mick.plemmons@shoremaster.com
3. Shore Master
PO Box 358
Fergus Falls, MN 56538
ATTN: Gary Haffley
Phone: 800-328-8945
Fax: 218-739-4008
Cell: 218-205-6412
E-mail: gary.haffley@shoremaster.com
4. Sullivan Flotation
P.O. Box 639
Warwick, NY 10990
ATTN: Steve Sullivan
Phone: 845-986-7377
Fax: 845-986-8531
E-mail: docks@sullfloat.com
5. O'Neill Marine Products
601 W. Cherry Street
North Baltimore, OH 45872
ATTN: Brian O'Neill or Skip
Phone: 419-425-4656
Fax: 419-425-1224
Email: brian@oneillmarine.com
skip@oneillmarine.com